

Solicitation Number: 2018-002-RFQ

Addendum Number: 2

SSCP Queue & Terminal Improvements

Due Date and Time: July 20, 2017 at 1:00 pm Arizona time

***Phoenix-Mesa Gateway Airport Authority (PMGAA) must receive a signed copy of this addendum acknowledging receipt. Signed addendum must also be included with proposal or bid.***

The following questions were received in writing prior to the deadline:

**Q** - With the project being funded by PFCs will the project be subject to Cost Accounting Standards (CAS)?

**A** – No.

**Q** - In addition to the referenced standard form CMAR contract documents, can the pre-construction standard form contract also be made available (assumedly marked “draft”) for review?

**A** - The contract is still being developed but will be similar to the City of Mesa Contract that has been posted to the PMGAA website as a draft at: <http://www.gatewayairport.com/Procurements.aspx>

ALL OTHER PROVISIONS OF THE SOLICITATION SHALL REMAIN IN THEIR ENTIRETY.

Offeror hereby acknowledges receipt and understanding of above addendum.

\_\_\_\_\_  
Signature Date

\_\_\_\_\_  
Print Name and Title

\_\_\_\_\_  
Name of Company

The above referenced Solicitation Addendum is hereby executed July 13, 2017 at PMGAA, Mesa, Arizona.

Marian Whilden

\_\_\_\_\_  
Procurement Coordinator  
Phoenix-Mesa Gateway Airport Authority